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March 10, 2009 

Subject: 	 RFTOP No. Jo~dan..(l9..(l", 
Prospecti,'" Task Order under T ASC 3 - Global Health 
Amendment No. I 

The purpose of this RFPTOP Amendment No. I is to aIl5Wer que,tions raised by potential 
ofTerors: 

QUl"slion No.1: 

Answer No.1; 

Question No.2: 

Answer No.2: 

Question No.3; 

The RFP Slates that "the Uisting ER facilitiu at AI.Bashi,., Jamil 
Tutanji a nd Prince Faisal hospitals do not comply with international 
architectural standards for quality health care practices. Moreover, 
these facilities han' either non-code compliant design problems or are 
nOI appropriately maintained which ran result in immedia te 
infection." The RFP also specifies Ihal the hospital assessment at AI­
Bashir will be limited to needs for equipment and furn iture and it 
appears that no ER reno\'ation or upgrading will be done by HSSII. 
How will non-compliance with internat ional an:hitectural standards 
at AI-Bashir Ilospital be addressed? 

The mission conducted an initial assessment of the main ER at the three 
hospitals and found out that the renovation works of the main ER at AI ­
Bashir hospital could easily utilize all oflhe FY08 Supp1emernal Fund 
($13.2/1.1). The renovation of the main ER was considered an "all or none" 
undertaking since the renovalion of selttted areas or departments within 
Ihe main ER would not be equitable. The decision was made joirnly with 
Ihe MOH to reno\'ate ERs in Jamil Tutanji and Prince Faisal hospitals 
only, while provision of equipmenl and furniture as well as capacity 
building applies 10 the three hospitals_ 

In the Safe i\ lotherhood Component of Phase 2, HSSII is expected to 
a s~ ist in the provision of Comprehensive Postpa rtum IPost 
Miscarriage Care, and de.-elop Human Rtsourcts for safe 
motherhood at the hospital level. DOH USAID have a ta rget number 
of hospitals for these inlen'entions? 

The target is 29 public hospitals that provide obstetric and neonatal 
services (22 MOH and 7 RMS) 

Under the Impro\"ing Community Health section of the RFP, 
reference is maM to the "community mobilization model." Shortly 
after, a detailed explanation is provided on the "Commu nity Health 
Program. " Art these the same? 
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Answer No. 3: 

Question No.4: 

Answer No.4: 

Question No.5: 

Answer No.5: 

Question No.6: 

Answer No.6: 

Question No.7: 

Answer No.7: 

Question No. 8: 

Answer No. 8. 

Question No.9: 

Answer No.9: 
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Yes, the subject model and program arc the same. 

With the three month onrlap with Phase II orthe HSS II and HSS. 
and an t\'en longer o"erlap with Phase I and HSS, and gi"en that 
USAID en,'isions thai the office equipment and furniture from HSS 
will be used On HSS II, how should the contractor account for this 
onrlap? Is rental furniture acceptable or is eo-location possible? 

We eX]l«t co-location starting from the award date, During the first 4-5 
months of HSS I! the staff will be limited to the first phase and current 
HSS is expected to have less staff by that time so that the space can 
accommodate both projects. 

Please confirm that Ihe 5 rea r project will begin Auguu2009 and run 
through July 2014, 

The anticipated start date of the project is August I, 2009 depending on 
the procurement process. Thus the anticipated completion date will be five 
years from the commencement date. 

Is it permissible to send Ibe electronic "cnion of Ihe proposal to meet 
Ihe April 16'· deadline with the hard copies and CD-Rom to follow 
afler the deadline? 

Both electronic and hard copies are due 12 noon Jordan time, April 16, 
2009 

May offeron submit Ihe COSI spreadsheels on IIxl7 to allow for 
greater readability? 

Yes, only the spreadsheets and graphics may be on folded II X 17 paper. 

May offeron submit annenl in PDr format? 

It is acceptable for offerors to submit annexes in PDF format. 

Of (he $28 million assigned for Engineering and Renovation 
subcontracts onr life ortbe fin-year project (Section B.3 p. 2), wbat 
is tht estimated dollar amount that should be allocated to Phase I .-s. 
Pbase 2? 

Of the $28 million assigned for Engineering and Renovation subcontract 
as well as for equipment and furniture, il is estimated that the distribution 
"ill be about SIO million for Phase I and SI8 million for Phase 2. The 
final allotment to the two phases will depend on the detailed assessments. 



Question No. 10, 

Answer No. 10: 

Question No. II: 

Answer No. 11: 

Question No. 12 

Answer No. 12: 

Question No. 13: 

Answer No. 13: 

Question !'io. 14: 
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On page 6 the number of Iraqis estimated to be utilizing the 
Jordanian health care delh'ery system is 500,000, What is the source 
for this statistk? 

Iraqis in Jordan: Their Nwnber and Characteristics. 2007 
hllp:" """,'''', fafo_nolaislmiddeastijordanllJ _pdf 

Page \3 of the RFP states that Phase I will begin as soon as the award 
is made on/about mid·2009. Should" e hudget the initial contract year 
for Phase I from award to 12 months later followed by anotber period 
of 6 months, or should we present our budgN so it coincides with 
USAID/Jordan's fiscal ycar (i.e .. October to Scptember of nut yea r)? 
If the lalter is the preferred budgeting approach we would provide an 
initial period of -4 monlhs, followed by a 12 month period, followed by 
a 2 month period - totaling 18 months. Please ad"ise what method of 
budgeting is preferred? Once we recei..... ),our guidance we will apply 
same 10 Our hudgeting of Phase 2. 

We do not have a preference "1th how you present the budget as long as it 
covers the 18 mOlllhs. It seems that your question is more related to 
reporting; it should follow the USAIDfJordan's fiscal year of October to 
September. 

On page 16, the RFP states to "As a result, HSS de"eloped proposed 
schematic architectlengineuing designs to address these 
noncompliance issues and to impro\'e the overall functionalit), and 
safety of the obstetric and neonatal departments in AI·Bashir 
hospita1." These proposed designs do not appear to be ;lnilable on 
the HSS web site. In order to pro"ide equal opportunity to offcrors, 
could USA!D make these designs available electronkallr or for 
pickup. 

The schematic designs are now uploaded at HSS website ( """" . h~" . jo ). 
where every hospital has one folder with two subfolders for cum:nt and 
proposed schematic designs. 

Page -48 of the RFP states that the authorized geographic code for 
procurement of goods and services under this order is 000. Under the 
T ASC 3 IQC. as per Article H.9, the code for procurement of goods is 
000 while that for services is 935. Can yo u please clarify what is the 
code for procuring services under this RFTOP? 

This is to confirm that tbe authorized geograpbic code for procurement of 
goods is 000 and for procurement of services is 935. 

Can USAID confirm the Geographic Code for the Task Order will be 



Answer No. 14: 

Question No. 15: 

Answer No. 15: 

Question No. 16: 

Answer No. 16: 

Question No. 17: 

Answer No. 17: 

Question No. 18: 
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OOO? How wililhal code (U.S. only) allo\\ for the construction 
subcontracts. 

Please see the response to question 13. However per 22 eFR 228. Item 
228.40 Local procurement is eligible for USAID financing for 
Conslruction services contracts, including construction materials required 
under the contract. eSlimaled not to exceed the local currency equivalent 
of $5.000,000. 

Page 51 of the RFP (attachment J.3) mentions th;o.t the hiodata sheet is 
only required for foreign Sen'ice nalionals and third country 
nationals. However page 62 of the RFP mentions Ihal biographical 
dafa sheets arc needed for proposed key personnel and any proposed 
long-ferm or short-term personnel. Can you please clarify if hiodafas 
are needed for all personnel named in the cost proposal? 

This is to confinn thaI biographical data sheets are required for technical 
mIT (US, CCN and TCN). 

On page 53 of Ihe RFP il nOlI'S that Ihe perlormance period hegins 
August 1,2009 for five yurs while on page 44 of the RFP the 
eSlim;o.ted period of performance is stated as ola June 2009 to June 
2014. Please clarify the period of performance for the project. 

Please see lhe response to question 5. 

Page 54 IL.4(4)J states that tilt fornlat for the technical proposal must 
be in MS Word 2003 readable formaf and 1\1S Excel readable format. 
We plan on sending our entire Technicall'roposal and our Cost 
I'roposa I submissions in sepa rate PDF files, as "I'll U fOl"\O'a rd the 
associated files in Word and E~cel (i.e., for cost we "ould send the 
spreadsheels in Enel and budget narratives in Word). This approach 
will allow liS to send files wilh signatures in PDF (i.e., letlers of 
commitment and hiodata forms) as well as ensure that USAIDIJordan 
r~~i"e~ a document for each volume that prints correctly per the 
respect;" e Tahle of Contents. I'lease confirm that s uch an approach 
will be considered responsiw. 

This is to confirm that your approach is acceptable. 

I'age 56 of the RFP refers to the Implementation and Monitoring I'lan 
(IMP) and includes it as parr of the Technical Proposal. On page 58, 
the RFP refers to two separate documentsr an Implementation Plan 
and a draft PMI'. Can USAlDlJordan please clarify if the 
Implementation Plan and the Monitoring Plan are to be presented in 



Answer No. 18' 

QueSiion No. 19: 

Answer No. 19: 

Question No. 20: 

Answer No. 20: 
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one combined document or should Ihey bc rresented in two separate 
documents? In this eontnt can you also please clarify the difference 
hetween an Implementation Plan .-enus a Workplan. 

We under<;tand that the technical proposal is one document with several 
sections. Implementation and monitoring plans are two separate sections 
of the same document. The illuslrati,-e 5 year implementation plan is 
meant to be an umbrella plan detailing interventions. approaches and 
milestones necessary to achieve results. Break dOWTl oflhe 
implementation plan by year is expected. The first year draft workplan is 
based on Ihe implementation plan and describes the main activities and 
milestones to be achieved during the firsl 12 months of implementation. 

If the Implementation Plan and the dufl PMI' are two separate 
documents, will ther count against Ihe page limil if included in Ihe 
main body of the Technical Proposal? Can the d ra ft 1'.\11' be included 
in lin IInnn? 

On page 57. il is noted Ihat work plans and implementation monitoring 
plans are excluded from the 50 page limit. The draft PMI' can be included 
as an annex and is not counted against the page limit. 

Can you please clarify if the Implementation Plan, the 1\lonitoring 
Plan and the Draft Work Plan arc 10 be pro\'ided for both Phase 1 
and Phase 2 and are each of Ihese required for the entire project 
period or for just ~'ear one? 

Implementation and monitoring plans are for the project lifetime. The 
draft workplan is for tlte first year of implementation. Plans have to be 
presented for the project as a whole without the need to have three plans 
for each project phase_ 

Sincerely. 

cJl~~ ,liGIiJf 
Charis l\astofT 
CODlracting Officer 


